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GARY MERLINO CONSTRUCTION CO.
9125 • 10th Avenue So.

SEATTLE. WASHINGTON 98108
(206) 762-9125

PROPOSAL SUBMIITEO TO

Ashgrove Cement 09-16-91
si sen

3801 East Marinal Way South
CITY. STATE AND ZIP CODE

Seattle, WA
JOH lUCAHOK

ilATE Or PLANS

08-05-91
We hereby submit spBCitications and estt^aleii lor;

Site Drainage At Seattle Plant Per Plans Dated August 5, 1991.- Revision "A" Issued
for Bid.

Lump Sum $322,800.00

Exclusions:

1. All Permits and Sales Tax.
2. Surveying.

3. Electrical Service for Pump Station.
4. Any Special Fill Requirements For Pond.

JBf |Jrn}JnBf hereby to furnish material and labor —complete in accordance with above specif i«i:<ons. for the sum of:

Three Hundred Twenty-two Thousand Eight Hundred Dollars & No/100 — ̂ iiars i-t 322,800.00 }
Payment io be made as follows.

All rmilWiol }^ ];,;.afBntHrd *-a i* 9s S5*c;I)?d All work lo he ramified ;n * wtj?hn-*ii,i»a .r fsff _^S
manner ocrordtrxi to sland.Tffl fiMCtit;rs. Any atter.i^r. 9.' de>vuiitaii !rnm tiove .".rw.̂ tra- Authorized / ff j^f /^.
t,i>t!S involving ex\rf, costs w.li n« evectled uniy upon v.T'ttcr, *jro«rv arfi w.Jl l>r-CuM)e o!» Hi£Hdlu;C .—>. >rî y^ ,-.̂ 4,.̂ ^
extra cherf.t; ever or4 .tmwe 1̂ -1' esiiniale All agreements coi£i';?rn* tffV1 Mtt»i'V, ric.C'u&n* /
"r delays Oflvcnc a-jr c«jfttrcl Owner lo c^trry lire, tornado nrn
Our worV^fl arc tu3y covered by WcrfcmcrS Cornpen^iitiQM Ins.-ic

NO!L- Fws proposal may he
withdrawn by us if r.cl accepted withrn_

of -r«e above ?:*«. Spec,Hta.ior,s,
ana conditions are satisfactory and are hereby acceded. You are aull-.unzed
to do the work as specified. Payment will be made as outlined above.

Signature ._

Date of Acceptance: Signature .
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